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ARCHITECT - ENGINEER FEE PROPOSAL

ESTIMATED NO. OF CONTRACT DRAWINGS

TOTAL NO. OF DRAWINGS

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

ARCHITECTURAL

SITE AND LANDSCAPING

STRUCTURAL AND BORINGS

SANITARY

SUPERVISORS

SUPERVISORS

SUPERVISORS

SUPERVISORS

DESIGNERS

DESIGNERS

DESIGNERS

DESIGNERS

DRAFTERS

DRAFTERS

DRAFTERS

DRAFTERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

TYPISTS

TYPISTS

TYPISTS

TYPISTS

ESTIMATORS

ESTIMATORS

ESTIMATORS

ESTIMATORS

ARCHITECTURAL

SITE AND LANDSCAPING

STRUCTURAL AND BORINGS

SANITARY

PLUMBING

HEATING AND AIR CONDITIONING

ELECTRICAL

DESCRIPTION A/E VA

A/E VA A/E VA

LINE
NO.

A. SALARY COSTS
EMPLOYEE-HOURS COSTSHOURLY

SALARIES

$ $ $

PART I - PREPARATION OF CONTRACT DRAWINGS AND SPECIFICATIONS

1A.

1B.

1C.

1D.

1E.

1F.

1G.

1H.

1I.

2A.

2B.

2C.

2D.

2E.

2F.
2G.

2H.

2I.

3A.

3B.

3C.

3D.

3E.

3F.

3G.

3H.

3I.

4A.

4B.

4C.

4D.

4E.

4F.

4G.

4H.

4I.

DATE OF PROPOSAL

PROJECT

NAME OF ARCHITECT - ENGINEER



SPEC. WRITERS

ELECTRICAL

SUB-TOTAL

SUPERVISORS

SUPERVISORS

SUPERVISORS

SUPERVISORS

DESIGNERS

DESIGNERS

DESIGNERS

DESIGNERS

DRAFTERS

DRAFTERS

SPECIFICATION WRITERS

TYPISTS

ESTIMATORS

A/E VA A/E VA

LINE
NO.

A. SALARY COSTS
EMPLOYEE-HOURS COSTSHOURLY

SALARIES

$ $ $

PART 1 - PREPARATION OF CONTRACT DRAWINGS AND SPECIFICATIONS (Continued)

7A.

7B.

7C.

7D.

7E.

7F.

7G.

7H.

7I.

8A.

8B.

8C.

8D.

8E.

8F.

8G.

8H.

8I.

9A.

9B.

9C.

9D.

9E.

9F.

9G.

9H.

9I.

10. TOTAL SALARY COSTS

B. MISCELLANEOUS SALARY COSTS

DESIGN REVIEW TRIPS

DESIGN STAFF SITE TRIPS

PRE-BID (CPM) CONFERENCE

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

NO. REQUIRED

NO. REQUIRED

NO. REQUIRED

EMPLOYEE-DAYS EMPLOYEE-HOURS
HOURLY

SALARIES

COSTS

NO.
DAYS

NO. PERS.
REQUIRED

A/E VA A/E VA A/E VA
11A.

11B.

11C.

11D.

11E.

11F.

11G.

11H.

12A.

12B.

12C.

12D.

12E.

12F.

13A.

13B.

13C.

13D.

13E.

13F.



LINE
NO.

PART 1 - PREPARATION OF CONTRACT DRAWINGS AND SPECIFICATIONS (Continued)

$ $ $ $ $ $

C. INCIDENTAL COSTS

DESIGN REVIEW TRIPS

DESIGN STAFF SITE TRIPS

PRE-BID (CPM) CONFERENCE

REPRODUCTION OF REVIEW MATERIAL

RENDERINGS (PERSPECTIVES)

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

EMP.TRIPS TRAVEL COSTS EMP. DAYS PER DIEM COSTS

NO.
DAYS

NO. PERS.
REQUIRED A/E VA A/E VA A/E VA A/E VA A/E VA

NO. REQUIRED

NO. REQUIRED

NO. REQUIRED

NO. REQUIRED

FIRST

SECOND

THIRD

FOURTH

SUPERVISORS

SUPERVISORS

DESIGNERS

DESIGNERS
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20D.
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20F.

20G.
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21C.

21D.
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21F.
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22B.

22C.

22D.

22E.

22F.

23A.

23B.

23C.

23D.

23E.

23F.

24A.

24B.
24C.

24D.

24E.

24F.

25A.

25B.

25C.

25D.

25E.

25F.

26A.

26B.

26C.

26D.

26E.

27A.

27B.

27C.

27D.



SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

ARCHITECTURAL

SITE AND LANDSCAPING

STRUCTURAL AND BORINGS

SANITARY

SUPERVISORS

SUPERVISORS

SUPERVISORS

SUPERVISORS

SUPERVISORS

SUPERVISORS

SUPERVISORS

DESIGNERS

DESIGNERS

DESIGNERS

DESIGNERS

DESIGNERS

DRAFTERS

DRAFTERS

DRAFTERS

DRAFTERS

DRAFTERS

A/E VA A/E VA

LINE
NO.

EMPLOYEE-HOURS COSTSHOURLY
SALARIES

$ $ $

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

PLUMBING

HEATING AND AIR CONDITIONING

A. SHOP DRAWINGS, SUBMITTALS, ETC.,
SALARY COSTS

ESTIMATORS

ESTIMATORS

ESTIMATORS

ESTIMATORS

ESTIMATORS

ESTIMATORS

ELECTRICAL

SPECIFICATION WRITERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

32A.

32B.

32C.

32D.

32E.

32F.

32G.

32H.

33A.

33B.

33C.

33D.

33E.

33F.

33G.

33H.

34A.

34B.

34C.

34D.

34E.
34F.

34G.

35A.

35B.

35C.

35D.

35E.

35F.

35G.

36A.

DESIGNERS

DRAFTERS

ESTIMATORS

DRAFTERS

DESIGNERS

36B.

36C.

36D.

36E.

36F.

36G.

37A.
37B.

37C.

37E.

37D.

37F.

37G.

38A.

38B.

38C.

38D.

38E.

38F.

38G.

PART II - CONSTRUCTION PERIOD SERVICES



SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

ARCHITECTURAL

SITE AND LANDSCAPING

STRUCTURAL AND BORINGS

SUPERVISORS

SUPERVISORS

SUPERVISORS

SUPERVISORS

SUPERVISORS

SUPERVISORS

SUPERVISORS

DESIGNERS

DESIGNERS

DESIGNERS

DESIGNERS

DESIGNERS

DRAFTERS

DRAFTERS

DRAFTERS

DRAFTERS

DRAFTERS

A/E VA A/E VA

LINE
NO.

EMPLOYEE-HOURS COSTSHOURLY
SALARIES

$ $ $

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

SPECIFICATION WRITERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

SPECIFICATION WRITERS

DESIGNERS

DRAFTERS

DRAFTERS

DESIGNERS

PART II - CONSTRUCTION PERIOD SERVICES (Continued)

B. RECORD (AS BUILT) DRAWINGS AND SPECIFICATIONS
SALARY COSTS

PLUMBING

HEATING AND AIR CONDITIONING

ELECTRICAL

SANITARY

42A.

42B.

42C.

42D.

42E.

42F.

42G.

43A.

43B.

43C.

43D.

43E.

43F.

43G.

44A.

44B.

44C.

44D.

44E.

44F.

44G.

45A.

45B.

45C.

45D.

45E.

45F.

45G.

46A.

46B.

46C.

46D.

46E.

46F.

46G.

47A.

47B.

47C.

47D.

47E.

47F.

47G.

48A.

48B.

48C.

48D.

48E.

48F.

48G.



LINE
NO.

$ $ $ $ $ $

SUB-TOTAL

SUB-TOTAL

SUB-TOTAL

EMP.TRIPS TRAVEL COSTS EMP. DAYS PER DIEM COSTS

A/E VA A/E VA A/E VA A/E VA A/E VA

PART II - CONSTRUCTION PERIOD SERVICES (Continued)

C. INCIDENTAL COSTS

INCIDENTAL COSTS

TOTAL PROPOSAL (Lines 55 + 59)

PART III - SITE VISITS

56A.

56B.

56C.

56D.

56E.

57A.

57B.

57C.

57D.

57E.

58A.

58B.

58C.

58D.

58E.

59.

60.

EMPLOYEE TRIPS TOTAL HOURS HOURLY
SALARIES

COSTS

A/E VA A/E VA A/E VA
A. SALARY COSTS

B. TRAVEL COSTS
EMP. TRIPS TRAVEL COSTS EMP. DAYS PER DIEM COSTS

A/E VA A/E VA A/E VA A/E VA A/E VA

PRE-CONSTRUCTION CONFERENCE

SITE VISITS

INTERMEDIATE A/C INSPECTIONS

FINAL INSPECTION

PRE-CONSTRUCTION CONFERENCE

SITE VISITS

INTERMEDIATE A/C INSPECTIONS

FINAL INSPECTION

SALARY COSTS:                              SITE VISITS

TOTAL SALARY COSTS  (Lines 62 + 63 + 64)

OVERHEAD                     % OF LINE 62

PROFIT

NO. VISITS NO. DAYS EMP. PER DAY

NO. VISITS, ONE EMPLOYEE-DAY EACH

NO. INSP. NO. DAY EA. EMP. PER DAY

NO. DAYS EMP. PER DAY

NO. VISITS NO. DAYS EMP. PER DAY

NO. VISITS, ONE EMPLOYEE-DAY EACH

NO. INSP. NO. DAY EA. EMP. PER DAY

61A.

61B.

61C.

61D.

61E.

61F.

62

63

64

65

66A.

66B.

66C.


